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TOPOGRAPHIC SURVEY: DRAWINGS AND DESIGN ARE BASED ON

TO COMPACTED TAPERED EDGE ON DESIGNATED ROADS.

CONTRACTOR SHALL USE A PLATE COMPACTOR12.

PAY APP BUT SUBSIDIARY TO PAVING QUANTITIES.

INSTALL DURING PAVING OPERATION. NO SEPARATE

THE RISERS MATERIAL, CONTRACTOR TO PERFORM

AND MANHOLE RISERS. THE CITY SHALL SUPPLY

11. CONTRACTOR SHALL INSTALL VALVE RISERS 

CONSTRUCTION.

CONTROL PLAN TO THE CITY PRIOR TO 

10. CONTRACTOR SHALL PRESENT A TRAFFIC

OR OTHER MEANS AS APPROVED BY THE CITY.

AT ALL TIMES, VIA FLAGMEN, GUIDE VEHICLES, 

9. CONTRACTOR SHALL MAINTAIN TRAFFIC FLOW 

ADDITIONAL NOTES AND INSTRUCTIONS.

8. REFER TO SPECIFICATIONS AND DETAILS FOR

REMOVED, AND REPAVED.

OF CONSTRUCTION ACTIVITIES, SHALL BE SAWCUT,

CAUSED OUTSIDE SAWCUT LINE AS A RESULT

AND REPAVED. ANY ADDITIONAL PVMT DAMAGE

ASPH PVMT SHALL BE SAWCUT, REMOVED,

7. WHERE PAVEMENT IS TO BE CUT, THE EXIST.

MEASURES AS DIRECTED BY THE CITY.

OSHA SAFETY REGULATIONS AND ADDITIONAL

6. CONSTRUCTION SHALL COMPLY WITH ALL

MANUAL AND DETAILS.

OF LAGO VISTA TECHNICAL STANDARD

BE DONE IN ACCORDANCE TO THE CITY

5. ALL CONSTRUCTION ACTIVITIES SHALL

APPROVAL PRIOR TO CITY INSPECTION

LIMITS OF STREET REHAB FOR REVIEW &

4. CONTRACTOR SHALL MARK WITH PAINT

PRIOR TO CITY INSPECTION.

THEIR BACKFILL. NO HMAC SHALL BE LAID

SUBJECT TO CITY INSPECTION PRIOR TO

3. ALL PAVING INSTALLATIONS SHALL BE

48 HOURS PRIOR TO BEGINNING CONSTRUCTION.

2. CONTRACTOR SHALL NOTIFY THE CITY

BIDDING.

WITH THE PROJECT AND ITS LIMITS PRIOR TO

SHALL VISIT THE SITE TO BECOME ACQUAINTED

AND BASED ON AERIAL IMAGES. CONTRACTOR

1. ALL LOCATIONS SHOWN ARE APPROXIMATE

NOTES:

RFP 2022-004

WOODLANDS STREET REHAB OVERLAY

TCP(1-2)-18C03

TCP DETAILS

PAVING PLANC02
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NTS

TAC COAT

NTS

EXIST. PVMT

REMOVE 1.5'' TOP ASPHALT

3' REMOVE & TIE-IN

TRAVEL LANE

NTS

TAC COAT

& HMAC

EX. 6" BASE 

406.1 OF THE SPECIFICATIONS.

10.FLEXIBLE PVMT. SHALL COMPLY WITH  SECTION

SPECIFICATIONS.

INSTALLATION SHALL CONFORM TO THE CITY'S 

9.PAVEMENT PREPARATION, OVERLAY AND STRIPING 

AS APPROVED BY THE CITY.

CONES AND DETOUR SIGNES OR OTHER MEANS

AT ALL TIMES, VIA FLAGMEN, GUIDE VEHICLES, 

8.CONTRACTOR SHALL MAINTAIN TRAFFIC FLOW 

PROVIDE FLAGMEN.

DETOUR IS POSSIBLE THE CONTRACTOR TO

AT ALL TIMES. SEGMENTS, WHERE NO

ANTICIPATES ONE LANE OF TRAFFIC BEING OPEN

CITY FOR APPROVAL AND DISCUSSION. THE CITY

AND CONSTRUCTION SEQUENCING PLAN TO THE

7.CONTRACTOR SHALL SUBMIT A TRAFFIC FLOW

CITY FOR APPROVAL.

STREET. THE FLYER SHALL ALSO BE PRESENTED TO THE

AND PLACE THEM AT EACH RESIDENCE FRONTING THE

6.CONTRACTOR SHALL PREPARE CONSTRUCTION FLYERS

OPERATIONS LEAVE FROM THAT VICINITY.

IS OCCURRING PRIOR TO THE CONTRACTOR'S

AND REMOVED FROM SITE WHERE CONSTRUCTION

CONSTRUCTION MATERIALS SHALL BE SWEPT

5.ANY AND ALL LOOSE ASPHALT AND OTHER

COVERINGS DURING AND AFTER PAVING OPERATIONS.

TO TAKE MEASURES TO LOCATE SUCH APPURTENENCE

REMOVED AFTER CONSTRUCTION. CONTRACTOR

REPORARILY TO PREVENT PAVING OVER, AND

4.ALL UTILITY APPORTENANCES ARE TO BE COVERED

AND MARK LOCATION OF UTILITY APPORTENANCES.

AND CITY REPS. ARE TO WALK THE ENTIRE ROADWAY

TO SPECS. PRIOR TP CONSTRUCTION CONTRACTOR

3.PAVEMENT PREP. SHALL OCCURR ACCORDING

SPECIFICATIONS FOR APPROVAL PRIOR TO CONSTRUCTION

2.CONTRACTOR SHALL SUBMIT TO CITY MATERIAL 

1.SEE ADDITIONAL NOTES ON COVER SHEET.

NOTES:

C02

1.5'' OVERLAY

NEW 1.5'' OVERLAY

(BY OTHERS)
PROP. BASE

1.5'' OVERLAY

PAVEMENT DETAIL "A"
PAVEMENT DETAIL "B"

EXIST. PVMT

EX. 6" BASE

MILLING DETAIL "C"

EXIST. CURB
3'

NOT A SEPARATE PAY ITEM

DISPOSE OF MILLINGS

MILL AND OVERLAY

3' WIDE BY 1.5" DEEP

NOT A SEPARATE PAY ITEM

DISPOSE OF MILLINGS

MILL AND OVERLAY

3' WIDE BY 1.5" DEEP

NOT A SEPARATE PAY ITEM

DISPOSE OF MILLINGS

MILL AND OVERLAY

3' WIDE BY 1.5" DEEP 

CURB RETURN (TYP.)

PVMT MILLING AT

BEGIN EDGE OF CURB

CURB RETURN (TYP.)

PVMT MILLING AT

BEGIN EDGE OF CURB

OVERLAY PVMT (TYP.)

PROP. 1.5" HMAC "D"

OVERLAY PVMT (TYP.)

PROP. 1.5" HMAC "D"

~

~

CITY STAFF

AS INSTRUCTED BY

NEW CURB INSTALL

END OVERLAY AT

1501007550250

SCALE: 1"=50'

N

OF EXIST. PVMT.

APPROX. 1,120 SF

REMOVE AND DISPOSE OF

AT TRAVEL LANE

SAWCUT EXIST. ASPH

NO SEPARATE PAY ITEM

SAWCUT AT TRAVEL LANE

CURB RETURN (TYP.)

PVMT MILLING AT

BEGIN EDGE OF CURB

CURB RETURN (TYP.)

PVMT MILLING AT

BEGIN EDGE OF CURB
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